CLIN SUPPLY / SERVICE PER DIEM
Contract Year 1 AMOUNT
DTMA8C00024 IN 2 SHIP GROUP
Perform Ship Manager Duties
For Ship Group Thirty
IAW Section C
1001 Ship One (SS COMET)
PERFORMANCE PERIOD: 28 Apr00 - 27 Apr 01
PHASE IV MAINTENANCE
1001AA Phase IV w/ROS-4 Crew N/A
OPTION
1001AB Phase IV w/ROS-5 Crew N/A
OPTION
1001AC Phae IV RRF-10 Status $581
OPTION
1001AD Phase IV RRF-20 Status $581
OPTION
1001AE Phase IV/RRF-30 Status $431
OPTION
PHASE V ACTIVATION
1001AF Phase V Activation w/ROS Crew N/A
OPTION
1001AG Phase V Activation w/o ROS crew $1,461
OPTION
PHASE V LAY-UP
1001AH Phase V DeAct w/ROS Crew N/A
OPTION
1001AJ Phase V DeAct w/o ROS Crew $894
OPTION
PHASE O
1001AK Phase O Operations $1,064
OPTION
COST REIMBURSABLE ITEMS
1001AL Reimbursable Items Individually Funded via WO

See Atch J-9




1002 Ship 2 (SS METEOR)
PERFORMANCE PERIOD: 28 Apr00 - 27 Apr 01
PHASE IV MAINTENANCE
1002AA Phase IV w/ROS-4 Crew N/A
OPTION
1002AB Phase IV w/ROS-5 Crew N/A
OPTION
1002AC Phase IV RRF-10 Status $581
OPTION
1002AD Phase IV RRF-20 Status $581
OPTION
1002AE Phase IV RRF-30 Status $431
OPTION
PHASE V ACTIVATION
1002AF Phase V Activation w/ROS Crew N/A
OPTION
1002AG Phase V Activation w/o ROS Crew $1,461
OPTION
PHASE V LAY-UP
1002AH Phase V DeAct w/ROS Crew N/A
OPTION
1002AJ Phase V DeAct w/o ROS Crew $894
OPTION
PHASE O
1002AK Phase O Operations $1,064
OPTION
COST REIMBURSABLE ITEMS
1002AL Reimbursable Items Individually Funded via WO

1003

See Atch J-9

RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

1004 Assistant Port Engineer - Contract Year 1 $105,600
OPTION
1005 CANCELLATION CEILINGS

RESERVED




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 2 AMOUNT
DTMA8C00024 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirty

IAW Section C
2001 Ship One (SS COMET)
PERFORMANCE PERIOD: 28 Apr01 - 27 Apr 02
PHASE IV MAINTENANCE
2001AA Phase IV w/ROS-4 Crew N/A
OPTION
2001AB Phase IV w/ROS-5 Crew N/A
OPTION
2001AC Phae IV RRF-10 Status $608
OPTION
2001AD Phase IV RRF-20 Status $608
OPTION
2001AE Phase IV/RRF-30 Status $454
OPTION
PHASE V ACTIVATION
2001AF Phase V Activation w/ROS Crew N/A
OPTION
2001AG Phase V Activation w/o ROS crew $1,520
OPTION
PHASE V LAY-UP
2001AH Phase V DeAct w/ROS Crew N/A
OPTION
2001AJ Phase V DeAct w/o ROS Crew $930
OPTION
PHASE O
2001AK Phase O Operations $1,109
OPTION
COST REIMBURSABLE ITEMS
2001AL Reimbursable Items Individually Funded via WO

See Atch J-9




2002 Ship 2 (SS METEOR)
PERFORMANCE PERIOD: 28 Apr01 - 27 Apr 02
PHASE IV MAINTENANCE
2002AA Phase IV w/ROS-4 Crew N/A
OPTION
2002AB Phase IV w/ROS-5 Crew N/A
OPTION
2002AC Phase IV RRF-10 Status $608
OPTION
2002AD Phase IV RRF-20 Status $608
OPTION
2002AE Phase IV RRF-30 Status $454
OPTION
PHASE V ACTIVATION
2002AF Phase V Activation w/ROS Crew N/A
OPTION
2002AG Phase V Activation w/o ROS Crew $1,520
OPTION
PHASE V LAY-UP
2002AH Phase V DeAct w/ROS Crew N/A
OPTION
2002AJ Phase V DeAct w/o ROS Crew $930
OPTION
PHASE O
2002AK Phase O Operations $1,109
OPTION
COST REIMBURSABLE ITEMS
2002AL Reimbursable Items Individually Funded via WO
See Atch J-9
2003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

2004 Assistant Port Engineer - Contract Year 2 $105,600
OPTION
2005 CANCELLATION CEILING FOR YEAR TWO $68,402




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 3 AMOUNT
DTMA8C00024 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirty

IAW Section C
3001 Ship One (SS COMET)
PERFORMANCE PERIOD: 28 Apr02 - 27 Apr 03
PHASE IV MAINTENANCE
3001AA Phase IV w/ROS-4 Crew N/A
OPTION
3001AB Phase IV w/ROS-5 Crew N/A
OPTION
3001AC Phae IV RRF-10 Status $637
OPTION
3001AD Phase IV RRF-20 Status $637
OPTION
3001AE Phase IV/RRF-30 Status $637
OPTION
PHASE V ACTIVATION
3001AF Phase V Activation w/ROS Crew N/A
OPTION
3001AG Phase V Activation w/o ROS crew $1,581
OPTION
PHASE V LAY-UP
3001AH Phase V DeAct w/ROS Crew N/A
OPTION
3001AJ Phase V DeAct w/o ROS Crew $968
OPTION
PHASE O
3001AK Phase O Operations $1,155
OPTION
COST REIMBURSABLE ITEMS
3001AL Reimbursable Items Individually Funded via WO

See Atch J-9




3002 Ship 2 (SS METEOR)
PERFORMANCE PERIOD: 28 Apr02 - 27 Apr 03
PHASE IV MAINTENANCE
3002AA Phase IV w/ROS-4 Crew N/A
OPTION
3002AB Phase IV w/ROS-5 Crew N/A
OPTION
3002AC Phase IV RRF-10 Status $637
OPTION
3002AD Phase IV RRF-20 Status $637
OPTION
3002AE Phase IV RRF-30 Status $477
OPTION
PHASE V ACTIVATION
3002AF Phase V Activation w/ROS Crew N/A
OPTION
3002AG Phase V Activation w/o ROS Crew $1,581
OPTION
PHASE V LAY-UP
3002AH Phase V DeAct w/ROS Crew N/A
OPTION
3002AJ Phase V DeAct w/o ROS Crew $968
OPTION
PHASE O
3002AK Phase O Operations $1,155
OPTION
COST REIMBURSABLE ITEMS
3002AL Reimbursable Items Individually Funded via WO
See Atch J-9
3003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

3004 Assistant Port Engineer - Contract Year 3 $105,600
OPTION
3005 CANCELLATION CEILING FOR YEAR THREE $51,301




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 4 AMOUNT
DTMA8C00024 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirty

IAW Section C
4001 Ship One (SS COMET)
PERFORMANCE PERIOD: 28 Apr03 - 27 Apr 04
PHASE IV MAINTENANCE
4001AA Phase IV w/ROS-4 Crew N/A
OPTION
4001AB Phase IV w/ROS-5 Crew N/A
OPTION
4001AC Phae IV RRF-10 Status $667
OPTION
4001AD Phase IV RRF-20 Status $667
OPTION
4001AE Phase IV/RRF-30 Status $501
OPTION
PHASE V ACTIVATION
4001AF Phase V Activation w/ROS Crew N/A
OPTION
4001AG Phase V Activation w/o ROS crew $1,643
OPTION
PHASE V LAY-UP
4001AH Phase V DeAct w/ROS Crew N/A
OPTION
401AJ Phase V DeAct w/o ROS Crew $1,008
OPTION
PHASE O
4001AK Phase O Operations $1,203
OPTION
COST REIMBURSABLE ITEMS
4001AL Reimbursable Items Individually Funded via WO

See Atch J-9




4002

Ship 2 (SS METEOR)

PERFORMANCE PERIOD: 28 Apr03 - 27 Apr 04

PHASE IV MAINTENANCE

4002AA Phase IV w/ROS-4 Crew N/A
OPTION
4002AB Phase IV w/ROS-5 Crew N/A
OPTION
4002AC Phase IV RRF-10 Status $667
OPTION
4002AD Phase IV RRF-20 Status $667
OPTION
4002AE Phase IV RRF-30 Status $501
OPTION
PHASE V ACTIVATION
4002AF Phase V Activation w/ROS Crew N/A
OPTION
4002AG Phase V Activation w/o ROS Crew $1,643
OPTION
PHASE V LAY-UP
4002AH Phase V DeAct w/ROS Crew N/A
OPTION
4002AJ Phase V DeAct w/o ROS Crew $1,008
OPTION
PHASE O
4002AK Phase O Operations $1,203
OPTION
COST REIMBURSABLE ITEMS
4002AL Reimbursable Items Individually Funded via WO
See Atch J-9
4003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

4004 Assistant Port Engineer - Contract Year 4 $105,600

OPTION

4005 CANCELLATION CEILING FOR YEAR FOUR $36,870




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 5 AMOUNT
DTMA8C00024 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Thirty

IAW Section C
5001 Ship One (SS COMET)
PERFORMANCE PERIOD: 28 Apr04 - 27 Apr 05
PHASE IV MAINTENANCE
5001AA Phase IV w/ROS-4 Crew N/A
OPTION
5001AB Phase IV w/ROS-5 Crew N/A
OPTION
5001AC Phae IV RRF-10 Status $698
OPTION
5001AD Phase IV RRF-20 Status $698
OPTION
5001AE Phase IV/RRF-30 Status $526
OPTION
PHASE V ACTIVATION
5001AF Phase V Activation w/ROS Crew N/A
OPTION
5001AG Phase V Activation w/o ROS crew $1,708
OPTION
PHASE V LAY-UP
5001AH Phase V DeAct w/ROS Crew N/A
OPTION
501AJ Phase V DeAct w/o ROS Crew $1,049
OPTION
PHASE O
5001AK Phase O Operations $1,253
OPTION
COST REIMBURSABLE ITEMS
5001AL Reimbursable Items Individually Funded via WO

See Atch J-9




5002 Ship 2 (SS METEOR)
PERFORMANCE PERIOD: 28 Apr03 - 27 Apr 04
PHASE IV MAINTENANCE
5002AA Phase IV w/ROS-4 Crew N/A
OPTION
5002AB Phase IV w/ROS-5 Crew N/A
OPTION
5002AC Phase IV RRF-10 Status $698
OPTION
5002AD Phase IV RRF-20 Status $698
OPTION
5002AE Phase IV RRF-30 Status $526
OPTION
PHASE V ACTIVATION
5002AF Phase V Activation w/ROS Crew N/A
OPTION
5002AG Phase V Activation w/o ROS Crew $1,708
OPTION
PHASE V LAY-UP
5002AH Phase V DeAct w/ROS Crew N/A
OPTION
5002AJ Phase V DeAct w/o ROS Crew $1,049
OPTION
PHASE O
5002AK Phase O Operations $1,253
OPTION
COST REIMBURSABLE ITEMS
5002AL Reimbursable Items Individually Funded via WO
See Atch J-9
5003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

5004 Assistant Port Engineer - Contract Year 5 $105,600
OPTION
5005 CANCELLATION CEILING FOR YEAR FIVE $28,273




